

The School Board of Miami-Dade County, Florida
SCHOOL BOARD ADMINISTRATION BUILDING
Procurement Management Services
1450 N.E. 2nd Avenue, Room 352
Miami, Florida 33132

Direct All Inquiries To
Procurement Management

Barbara D. Jones, CPPB
PHONE: (305) 995-2348
TDD PHONE: (305) 995-2400

RFP ADDENDUM
(INFORMATION ONLY)

Date: June 22, 2010
Addendum No. 1

RFP NO. 058-KK10

RFP TITLE: TELECOMMUNICATION FACILITIES

This addendum modifies the conditions of the above referenced RFP as follows, and is for information purposes only:

Revises the implementation schedule outlined in Section XIII of the RFP. Also changes the opening date for Phase I Submittal to July 8, 2010 and Phase II Submittal to January 6, 2011.

PLEASE NOTE: If your firm has mailed a copy of this proposal to another proposer, it is your responsibility to forward them a copy of this addendum.

ADDENDUM NO. 1 TO RFP NO. 058-KK10 – TELECOMMUNICATIONS FACILITIES

Section XIII of the RFP is hereby amended as follows:

“The anticipated schedule for implementation of proposals is as follows. **All timelines reflected in this RFP are estimated and subject to change in the District’s sole discretion.** It is the responsibility of Proposers to monitor the Procurement website at <http://procurement.dadeschools.net/bidsol/asp/ENACT.asp> for any changes to the proposed schedule.

IMPLEMENTATION SCHEDULE

Telecommunications Committee Meeting	April 22, 2010
Mailing of Request for Proposals	May 18, 2010
Submittal of Request for Site Visits	May 27, 2010
Deadline for Questions	June 3, 2010
Posting of Site Visit Schedule	June 4, 2010
Site Visits	June 9 and 10, 2010
Pre-Proposal Conference	June 15, 2010
Opening of Phase I Submittal	July 8, 2010
Notice to Proposer(s) of Preliminary Approval	on or about October 8, 2010
Notice from Proposer(s) of Intent to Proceed with Due Diligence	October 25, 2010
Due Diligence	October 29- November 19, 2010
Notice from Proposer(s) of Intent to Discontinue or Proceed	December 6, 2010
Phase II Submittal	January 6, 2011
TEC Meeting	January 13, 2011
Oral Presentations (if required)	on or about January 18, 2011
TTRC Meeting	February 15, 2011
TEC Meeting to issue recommendation to Superintendent for contract award(s)	February 21, 2011
Recommendation for Award (tentative)	March, 2011