

THE SCHOOL BOARD OF MIAMI-DADE COUNTY, FLORIDA SCHOOL BOARD ADMINISTRATION BUILDING

Procurement Management Services 1450 N.E. 2nd Avenue, Room 650 Miami, FL 33132

PUBL	de schools	Direct All Inquiries To Procurement Management Services
		Buyer's Name:
		PHONE: (305) 995
		Email: TDD PHONE: (305) 995-2400
	BID/RFP ADDENDUM	` '
		Date:
		Addendum No.
BID/F	RFP NoBID/RFP TITLE:	
This	addendum modifies the conditions of the above-	referenced BID/RFP as follows:
All information, specifications terms, and conditions for the above-referenced BID/RFP, are included on the document posted on the Procurement Management website at http://procurement.dadeschools.net		
refere your	enced bid. If your bid/proposal has not been submentire bid/proposal package.	formation and requirements constitute an integral part of the itted, substitute the pages marked REVISED and mail
I ack	nowledge receipt of Addendum Number	
	ASE NOTE: If your firm has forwarded a copy of thi ard him/her a copy of this addendum.	is bid/proposal to another vendor, it is your responsibility to
	(PLEASE TYPE	OR PRINT BELOW)
LEGA	L NAME OF BIDDER:	
MAILI	NG ADDRESS:	
CITY,	STATE ZIP CODE:	
TELEPHONE NUMBER: E-MAIL		FAX #
BY:	SIGNATURE (Manual):	
	OF AUTHORIZED REPRESENTATIVE	
	NAME (Typed):	TITLE:

OF AUTHORIZED REPRESENTATIVE

ITB-21-027-TM ELEMENTARY AND SECONDARY SCHOOL RELIEF (ESSER) FUNDED CONFERENCE CAMERAS ADDENDUM #1

Questions and Answers

1- Can an African American/SBE vendor bid only on the installation part of this project (item 4 on Specification)?

Answer: Per Section 5.1 and Section 6, this ITB is for the purchase and installation of classroom conferencing cameras. This project will operate as a turn-key, therefore services are all encompassing and cannot be separated.

2- Does the District have an estimated timeline for when they would like this project to be completed by?

Answer: A timeline cannot be provided, however, the project in its entirety must be completed no later than Summer 2024. A project timeline will be developed with the awarded vendor which may have a completion date sooner than Summer 2024.