

The School Board of Miami-Dade County, Florida  
SCHOOL BOARD ADMINISTRATION BUILDING  
Procurement Management Services  
1450 N.E. 2<sup>nd</sup> Avenue, Room 352  
Miami, Florida 33132

Direct All Inquiries To  
Procurement and Materials  
Management

Barbara D. Jones, CPPB,  
Executive Director

PHONE: (305) 995-2348  
TDD PHONE: (305) 995-2400

RFP ADDENDUM  
(INFORMATION ONLY)

Date: July 24, 2007  
Addendum No. 1

**RFP NO. 088-GG10**

**RFP TITLE: STUDENT SCHEDULING SYSTEM**

This addendum modifies the conditions of the above referenced RFP as follows, and is for information purposes only:

- 1. Changes the opening date for submittal of proposals from August 2, 2007 to August 28, 2007.**
- 2. Extends the deadline for questions to August 3, 2007.**
- 3. Revises the implementation schedule (see attached).**

PLEASE NOTE: If your firm has mailed a copy of this proposal to another proposer, it is your responsibility to forward them a copy of this addendum.

**XIX. SCHEDULE**

The planned schedule for review of proposals is as follows:

|                          |                              |
|--------------------------|------------------------------|
| Mailing/Posting:         | July 5, 2007                 |
| Deadline for Questions:  | August 3, 2007               |
| Opening of Proposals:    | August 28, 2007              |
| Evaluation of Proposals: | September 11, 2007           |
| Demonstrations:          | September 19, 2007           |
| Proof of Concept:        | October 1 – November 8, 2007 |
| Final Evaluation:        | November 16, 2007            |
| Contract Award:          | December 19, 2007            |

***Above dates may vary based on number of submissions moved forward for testing and the availability of ITS resources.***