

**ADDITIONAL RESPONSES – RFP NO. 089-JJ10 – SPECIAL EDUCATION
ELECTRONIC MANAGEMENT SYSTEM**

- a) The response to #20.b states, “8/24/09 is the Installation date. Full utilization date: 6/30/09.” Should this read “...full utilization date: 6/30/2010” ? It seems logical the district would need the product installed before the “full utilization” may commence.

Response: Yes, it should read full utilization date: 6/30/2010

- b) Question # 9 asks for a) number of special needs students, b) a breakdown of staff to be trained on the new system, and c) information concerning school buildings. Only items a) and c) were answered. May we please have the response to b), staff to be trained?

**IEP TRAINING PARTICIPANTS (This number is NOT definitive and may
change for the 2009-2010 school year)**

TITLE	NUMBER
SPED Teachers	2632
School Administrative Staff	300
School LEA	300
SPED Specialists	194
District Administrative Staff	23
Regional Center Administrative Staff	12
Regional Center Chairperson	12
TOTAL	3473